

8/23/2021

Tuolumne Utilities District

NOTICE TO CONTRACT BIDDERS  
ADDENDUM NO.1

PROJECT: Brentwood Tank Fuel Break Project

TO: All Contractor Bidders

FROM: Tuolumne Utilities District

BID DATE: Unchanged

Notice is hereby given to prospective bidders that the Bid Documents for the Brentwood Tank Fuel Break Project have been modified as hereinafter set forth. This Addendum No.1 shall form a part of the Bid Documents and takes precedence over the original Bid Documents.

The following revisions, additions, or deletions shall be made to the Contract Documents:

**REVISION: Attachment B:**

8) The District plans to award the contract in September 2021. After the contract has been awarded, the project may begin with written Notice to Proceed after the project area receives at least one inch of rain. The timing for contract work to begin may fall between October 2021-May 2022.


9) Once the contractor begins the project, the District expects that all work will be completed within 60 days of the start date, or no later than July 1, 2022.

10) The Awardee shall notify District of its intent to start work on the project at least 1 week prior to the intended start date so that District may have time to notify all adjacent landowners.

**11) Temporary Fire Protection:**

1. Provide and maintain fire protection equipment, including extinguishers, fire hoses, and other equipment required by law, insurance carriers, or necessary for proper fire protection during the course of the work.
2. Use fire protection equipment only for fighting fires.

Bidders shall acknowledge receipt of the Addendum No.1 in the space below and include this page with the bid. Bidders shall also acknowledge receipt of this Addendum No.1 by indicating so in the blank space provided in the Bidder's Checklist. Failure to do so may subject bidder to disqualification.



\_\_\_\_\_  
Erik D. Johnson  
District Engineer

I acknowledge receipt of the Addendum No.1, consisting of one (1) page.

Signed \_\_\_\_\_  
Bidder